

**Littlefield Skatep**

**Phase 1: Assessment, Design, and Construction Documentation**

Design Professional Basic Services Fee	Cost based on \$250,000 of Construction Costs
1.01 Project Administration & Coordination	\$ -
1.02 Site Assessment and Analysis	\$ -
1.03 Public Engagment	\$ -
1.04 Concept Design	\$ -
1.05 Design Development	\$ -
1.06 Construction Documents	\$ -

**Phase 2: Construction Management Phase**

<u>Items</u>	
2.01 Construction Admin and Supervision	\$ -
2.02 General Conditions	\$ -
<b>Total</b>	<b>\$ -</b>

**Construction Example Pricing**

Average cost of skate park install, per square foot	\$
---	----

<u>Construction Manager's Project Personnel</u>	<u>*Hourly Rate*</u>
Project Director	\$ -
Project Manager	\$ -
Project Superintendent	\$ -
Project Engineer	\$ -
Project Estimator	\$ -
Accounting	\$ -
Clerical	\$ -
Journeyman for General Contractor	\$ -
Others:	\$ -
Others:	\$ -
Others:	\$ -
Others:	\$ -
Others:	\$ -

<u>A/E Firm's Project Personnel</u>	<u>*Hourly Rate*</u>
Principle	\$ -
Director	\$ -
Project Architect	\$ -
Project Manager	\$ -
Project Leader	\$ -
Architectural Designer II	\$ -
Architectural Designer II	\$ -
Administrative	\$ -
Civil Engineer	\$ -
Mechanical Engineer	\$ -

Electrical Engineer	\$	-
Others:	\$	-
Others:	\$	-
Others:	\$	-
Others:	\$	-




